

BILL NO. 37

ORDINANCE NO. 2024-37


AN ORDINANCE OF THE CITY OF TRENTON, MISSOURI, APPROVING A PROPOSAL BY AND BETWEEN THE CITY OF TRENTON, MISSOURI, AND SMICO SERVICES, LLC FOR 2024 SEWER CLEANING & CCTV INSPECTION PROJECT AND AUTHORIZING THE MAYOR AND CITY CLERK OF THE CITY OF TRENTON, MISSOURI, TO EXECUTE THE SAME BY AND ON BEHALF OF SAID CITY.

BE IT ORDAINED, BY THE CITY COUNCIL OF THE CITY OF TRENTON, MISSOURI, AS FOLLOWS, TO WIT:


Section 1. The Mayor and City Clerk of the City of Trenton, Missouri, are hereby authorized and directed to execute said Proposal, between Smico Services, LLC and the City of Trenton in and on behalf of the City of Trenton, Missouri. Said proposal is attached to this Ordinance as Exhibit A.

Section 2. This Ordinance shall be in full force and effect immediately from and after its passage and approval.


PASSED this 22 day of July, 2024.


MAYOR AND EX OFFICIO PRESIDENT OF
THE CITY COUNCIL OF THE CITY OF
TRENTON, MISSOURI


ATTEST:


CITY CLERK

APPROVED this 22 day of July, 2024.


MAYOR OF THE CITY OF TRENTON,
MISSOURI

FILED this 22 day of July, 2024.


CITY CLERK

CONTRACT FOR CONSTRUCTION OF A SMALL PROJECT

This Contract is by and between the City of Trenton/ Trenton Municipal Utilities (Owner) and Smico Services, LLC (Contractor). Owner and Contractor hereby agree as follows:

ARTICLE 1—THE WORK

1.01 *Work*

- A. Work includes all labor, materials, equipment, services, and documentation necessary to construct the Project defined herein. The Work may include related services such as testing, start-up, and commissioning, all as required by the Contract Documents.
- B. The Contractor shall complete all Work as specified or indicated in the Contract Documents. The Project is generally described as follows:
 - 1. 2024 Sewer Cleaning and CCTV Inspection Project which consists of cleaning and CCTV inspection of 8"-12" pipe sewer mains.
 - 2. The Site of the Work includes property, easements, and designated work areas described in greater detail in the Contract Documents but generally located along the route shown on the project location exhibits.

ARTICLE 2—CONTRACT DOCUMENTS

2.01 *Intent of Contract Documents*

- A. It is the intent of the Contract Documents to describe a functionally complete Project. The Contract Documents do not indicate or describe all of the Work required to complete the Project. Additional details required for the correct installation of selected products are to be provided by the Contractor and coordinated with Owner and Engineer. This Contract constitutes the entire agreement between Owner and Contractor, and supersedes prior negotiations, representations, and agreements, whether written or oral. The Contract Documents are complementary; what is required by one part of the Contract Documents is as binding as if required by other parts of the Contract Documents.
- B. Engineer will be the initial interpreter of the requirements of the Contract Documents, and judge of the acceptability of the Work under the Contract Documents. During the performance of the Work and until final payment, Contractor and Owner shall submit to Engineer all matters in question concerning the requirements of the Contract Documents, or relating to the acceptability of the Work. Engineer will render a written clarification, interpretation, or decision on the issue submitted, or initiate a modification to the Contract Documents.
- C. Contractor, and its subcontractors and suppliers, shall not have or acquire any title to or ownership rights to any of the Drawings, Specifications, or other documents (including copies or electronic media versions) prepared by Engineer or its consultants.
- D. *Contract Price or Contract Times*: References to a change in "Contract Price or Contract Times" or "Contract Times or Contract Price" or similar, indicate that such change applies to

TABULATION OF BIDS

Job No. Location Descr.	19H3336 - WO #15 Trenton 2024 Sewer Cleaning & CCTV Inspection	Date: 5/23/2024	SMICO CONTRACTING GROUP		VISU-SEWER		Average Contractors' Unit Price
			UNIT	TOTAL	UNIT	TOTAL	
LINE	DESCRIPTION	MAIN SIZE - INCHES	QNTY	UNIT	TOTAL	UNIT	TOTAL
BB-1	PHASE 1 MOBILIZATION - BB + ALL ADD ALTS	ALL	1	L.S.	\$ 2,360.00	2,800.00	\$ 2,800.00
BB-2	PHASE 2 MOBILIZATION - BB + ALL ADD ALTS	ALL	1	L.S.	\$ 3,170.00	3,280.00	\$ 3,280.00
BB-3	PHASE 3 MOBILIZATION - BB + ALL ADD ALTS	ALL	1	L.S.	\$ 3,240.00	2,800.00	\$ 2,800.00
BB-4	AREA 1 - PHASE 1 PRE-CLEAN INSPECTION	6"-12"	1,084	L.F.	\$ 2.16	2.50	\$ 2,710.00
BB-5	AREA 1 - PHASE 2 LIGHT CLEANING	6"-12"	542	L.F.	\$ 2.07	2.85	\$ 1,544.70
BB-6	AREA 1 - PHASE 2 HEAVY CLEANING	6"-12"	542	L.F.	\$ 6.12	4.00	\$ 2,168.00
BB-7	AREA 1 - PHASE 2 - ROOT CUT MEDIUM	6"-12"	109	L.F.	\$ 4.11	10.00	\$ 1,090.00
BB-8	AREA 1 - PHASE 2 - ROOT CUT BALL	6"-12"	109	L.F.	\$ 5.12	10.00	\$ 1,090.00
BB-9	AREA 1 - PHASE 2 - LATERAL CUT	6"-12"	11	EACH	\$ 325.00	350.00	\$ 3,850.00
BB-10	AREA 1 - PHASE 3 FINAL INSPECTION	ALL	1084	L.F.	\$ 2.06	2.00	\$ 2,168.00
	BASE BID				\$ 22,364.53		\$ 23,500.70
2A-1	AREA 2A - PHASE 1 PRE-CLEAN INSPECTION	6"-12"	344	L.F.	\$ 2.16	2.50	\$ 860.00
2A-2	AREA 2A - PHASE 2 LIGHT CLEANING	6"-12"	172	L.F.	\$ 2.07	2.85	\$ 490.20
2A-3	AREA 2A - PHASE 2 HEAVY CLEANING	6"-12"	172	L.F.	\$ 6.12	4.00	\$ 688.00
2A-4	AREA 2A - PHASE 2 - ROOT CUT MEDIUM	6"-12"	35	L.F.	\$ 4.11	25.00	\$ 875.00
2A-5	AREA 2A - PHASE 2 - ROOT CUT BALL	6"-12"	35	L.F.	\$ 5.12	25.00	\$ 875.00
2A-6	AREA 2A - PHASE 2 - LATERAL CUT	6"-12"	4	EACH	\$ 325.00	350.00	\$ 1,400.00
2A-7	AREA 2A - PHASE 3 FINAL INSPECTION	ALL	344	L.F.	\$ 2.06	2.00	\$ 688.00
	ADD ALT 2A BID				\$ 4,483.41		\$ 5,876.20
2B-1	AREA 2B - PHASE 1 PRE-CLEAN INSPECTION	6"-12"	452	L.F.	\$ 2.16	2.50	\$ 1,130.00
2B-2	AREA 2B - PHASE 2 LIGHT CLEANING	6"-12"	226	L.F.	\$ 2.07	2.85	\$ 644.10
2B-3	AREA 2B - PHASE 2 HEAVY CLEANING	6"-12"	226	L.F.	\$ 6.12	4.00	\$ 904.00
2B-4	AREA 2B - PHASE 2 - ROOT CUT MEDIUM	6"-12"	46	L.F.	\$ 4.11	25.00	\$ 1,150.00
2B-5	AREA 2B - PHASE 2 - ROOT CUT BALL	6"-12"	46	L.F.	\$ 5.12	25.00	\$ 1,150.00
2B-6	AREA 2B - PHASE 2 - LATERAL CUT	6"-12"	5	EACH	\$ 325.00	350.00	\$ 1,750.00
2B-7	AREA 2B - PHASE 3 FINAL INSPECTION	ALL	452	L.F.	\$ 2.06	2.00	\$ 904.00
	ADD ALT 2B BID				\$ 5,807.96		\$ 7,632.10

TABULATION OF BIDS

Job No. Location Descr.	19H3336 - WO #15 Trenton 2024 Sewer Cleaning & CCTV Inspection	Date: 5/23/2024	SMICO CONTRACTING GROUP			VISU-SEWER			Average Contractors' Unit Price	
			DESCRIPTION	UNIT	QNTY	TOTAL		TOTAL		
						UNIT	\$	UNIT		\$
2C-1	AREA 2C - PHASE 1 PRE-CLEAN INSPECTION	416	L.F.	\$ 2.16	\$ 898.56	2.50	\$ 1,040.00	\$ 2.33		
2C-2	AREA 2C - PHASE 2 LIGHT CLEANING	208	L.F.	\$ 2.07	\$ 430.56	4.00	\$ 592.80	\$ 2.46		
2C-3	AREA 2C - PHASE 2 HEAVY CLEANING	208	L.F.	\$ 6.12	\$ 1,272.96	4.00	\$ 832.00	\$ 5.06		
2C-4	AREA 2C - PHASE 2 - ROOT CUT MEDIUM	42	L.F.	\$ 4.11	\$ 172.62	25.00	\$ 1,050.00	\$ 14.56		
2C-5	AREA 2C - PHASE 2 - ROOT CUT BALL	42	L.F.	\$ 5.12	\$ 215.04	25.00	\$ 1,050.00	\$ 15.06		
2C-6	AREA 2C - PHASE 2 - LATERAL CUT	5	EACH	\$ 325.00	\$ 1,625.00	350.00	\$ 1,750.00	\$ 337.50		
2C-7	AREA 2C - PHASE 3 FINAL INSPECTION	416	L.F.	\$ 2.06	\$ 856.96	2.00	\$ 832.00	\$ 2.03		
	ADD ALT 2C BID			\$	\$ 5,471.70	\$	\$ 7,146.80			
2D-1	AREA 2D - PHASE 1 PRE-CLEAN INSPECTION	408	L.F.	\$ 2.16	\$ 881.28	2.50	\$ 1,020.00	\$ 2.33		
2D-2	AREA 2D - PHASE 2 LIGHT CLEANING	204	L.F.	\$ 2.07	\$ 422.28	2.85	\$ 581.40	\$ 2.46		
2D-3	AREA 2D - PHASE 2 HEAVY CLEANING	204	L.F.	\$ 6.12	\$ 1,248.48	4.00	\$ 816.00	\$ 5.06		
2D-4	AREA 2D - PHASE 2 - ROOT CUT MEDIUM	41	L.F.	\$ 4.11	\$ 168.51	25.00	\$ 1,025.00	\$ 14.56		
2D-5	AREA 2D - PHASE 2 - ROOT CUT BALL	41	L.F.	\$ 5.12	\$ 209.92	25.00	\$ 1,025.00	\$ 15.06		
2D-6	AREA 2D - PHASE 2 - LATERAL CUT	5	EACH	\$ 325.00	\$ 1,625.00	350.00	\$ 1,750.00	\$ 337.50		
2D-7	AREA 2D - PHASE 3 FINAL INSPECTION	408	L.F.	\$ 2.06	\$ 840.48	2.00	\$ 816.00	\$ 2.03		
	ADD ALT 2D BID			\$	\$ 5,395.95	\$	\$ 7,033.40			
2.00E-01	AREA 2E - PHASE 1 PRE-CLEAN INSPECTION	307	L.F.	\$ 2.16	\$ 663.12	2.50	\$ 767.50	\$ 2.33		
2.00E-02	AREA 2E - PHASE 2 LIGHT CLEANING	154	L.F.	\$ 2.07	\$ 318.78	2.85	\$ 438.90	\$ 2.46		
2.00E-03	AREA 2E - PHASE 2 HEAVY CLEANING	154	L.F.	\$ 6.12	\$ 942.48	4.00	\$ 616.00	\$ 5.06		
2.00E-04	AREA 2E - PHASE 2 - ROOT CUT MEDIUM	31	L.F.	\$ 4.11	\$ 127.41	25.00	\$ 775.00	\$ 14.56		
2.00E-05	AREA 2E - PHASE 2 - ROOT CUT BALL	31	L.F.	\$ 5.12	\$ 158.72	25.00	\$ 775.00	\$ 15.06		
2.00E-06	AREA 2E - PHASE 2 - LATERAL CUT	4	EACH	\$ 325.00	\$ 1,300.00	350.00	\$ 1,400.00	\$ 337.50		
2.00E-07	AREA 2E - PHASE 3 FINAL INSPECTION	307	L.F.	\$ 2.06	\$ 632.42	2.00	\$ 614.00	\$ 2.03		
	ADD ALT 2E BID			\$	\$ 4,142.93	\$	\$ 5,386.40			
2F-1	AREA 2F - PHASE 1 PRE-CLEAN INSPECTION	320	L.F.	\$ 2.16	\$ 691.20	2.50	\$ 800.00	\$ 2.33		
2F-2	AREA 2F - PHASE 2 LIGHT CLEANING	160	L.F.	\$ 2.07	\$ 331.20	2.85	\$ 456.00	\$ 2.46		
2F-3	AREA 2F - PHASE 2 HEAVY CLEANING	160	L.F.	\$ 6.12	\$ 979.20	4.00	\$ 640.00	\$ 5.06		
2F-4	AREA 2F - PHASE 2 - ROOT CUT MEDIUM	32	L.F.	\$ 4.11	\$ 131.52	25.00	\$ 800.00	\$ 14.56		
2F-5	AREA 2F - PHASE 2 - ROOT CUT BALL	32	L.F.	\$ 5.12	\$ 163.84	25.00	\$ 800.00	\$ 15.06		
2F-6	AREA 2F - PHASE 2 - LATERAL CUT	4	EACH	\$ 325.00	\$ 1,300.00	350.00	\$ 1,400.00	\$ 337.50		
2F-7	AREA 2F - PHASE 3 FINAL INSPECTION	320	L.F.	\$ 2.06	\$ 659.20	2.00	\$ 640.00	\$ 2.03		
	ADD ALT 2F BID			\$	\$ 4,256.16	\$	\$ 5,536.00			

TABULATION OF BIDS

LINE	DESCRIPTION	MAIN SIZE - INCHES			SMICO CONTRACTING GROUP			VISU-SEWER			Average Contractors' Unit Price
		QNTY	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	
2G-1	AREA 2G - PHASE 1 PRE-CLEAN INSPECTION	620	L.F.	\$ 2.16	\$ 1,339.20	\$ 2.50	\$ 1,550.00	2.33	\$ 1,550.00	\$ 2.33	
2G-2	AREA 2G - PHASE 2 LIGHT CLEANING	310	L.F.	\$ 2.07	\$ 641.70	\$ 2.85	\$ 883.50	2.46	\$ 883.50	\$ 2.46	
2G-3	AREA 2G - PHASE 2 HEAVY CLEANING	310	L.F.	\$ 6.12	\$ 1,897.20	\$ 4.00	\$ 1,240.00	5.06	\$ 1,240.00	\$ 5.06	
2G-4	AREA 2G - PHASE 2 - ROOT CUT MEDIUM	62	L.F.	\$ 4.11	\$ 254.82	\$ 25.00	\$ 1,550.00	14.56	\$ 1,550.00	\$ 14.56	
2G-5	AREA 2G - PHASE 2 - ROOT CUT BALL	62	L.F.	\$ 5.12	\$ 317.44	\$ 25.00	\$ 1,550.00	15.06	\$ 1,550.00	\$ 15.06	
2G-6	AREA 2G - PHASE 2 - LATERAL CUT	7	EACH	\$ 325.00	\$ 2,275.00	\$ 350.00	\$ 2,450.00	337.50	\$ 2,450.00	\$ 337.50	
2G-7	AREA 2G - PHASE 3 FINAL INSPECTION	620	L.F.	\$ 2.06	\$ 1,277.20	\$ 2.00	\$ 1,240.00	2.03	\$ 1,240.00	\$ 2.03	
	ADD ALT 2G BID			\$	\$ 8,002.56		\$ 10,463.50		\$ 10,463.50		
				TOTAL ADD ATERNATES = \$ 37,560.67			TOTAL ADD ATERNATES = \$ 46,613.46				
				TOTAL BASE BID + ADD ATERNATES = \$ 59,925.20			TOTAL BASE BID + ADD ATERNATES = \$ 72,575.10				